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General overview of the present contract scope

Below please find a brief scope of work outline describing the efforts as presently
contracted with the selected general contractor. Please note that all areas outlined below
include all applicable grading, utility modification, structural, plumbing, mechanical,
electrical and security labor and materials for a complete installation unless otherwise
noted.

* The complete new Three Story Addition in the front of the existing Municipal
Center to the left of the existing Theater without skylights and the elevator cab.
Please note that all applicable framing for the skylight openings and the elevator
shaft and doors are included. The roof of this new addition will be constructed to
support a future level.

¢ The complete new Computer Connection Addition between the existing Library and
the existing Municipal Center with the exception of the casework including the
reception desk. The roof of this addition will be constructed to support a future
level. This work also includes the temporary modifications to the existing Library's
interior during the construction process relocating the required means of egress to
the rear.

¢ The complete new existing Second Level Office Expansion to be constructed above a
portion of the new Computer Connection roof. The existing wall between this new
construction expansion and the existing second floor auditorium will remain
undisturbed on the existing interior side until the Phase II portion of the work
begins.

o The shell construction of the new Delivery Area on the lower level directly off of the
Atrium in front of the existing Theater. The shell construction of the lowered
perimeter wall around the right side of the existing Theater for the future interior
fit-out of the Police holding cell's and secure prisoner drop off.

e The new approx. 20 foot wide Main Entrance Access Plaza between the sidewalk to
be replaced as existed along Maple Ave. and the new Main Entrance Tower at the
second level of the new addition. The new Main Entrance Access Plaza will not
receive any brick pavers as part of this contracted work. The entry will receive a
temporary long term handicap access ramp spanning the approx. 5 inch step for
the future pavers.

e The complete new Facade including a new Covered Walkway starting approx.
midway along the existing Theater running from this point along the entire front of
the existing Municipal Center’'s new Three Story Addition, along the new Computer
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Connection and end abutting the existing Library wall. The new Covered Walkway
will not receive any brick pavers as part of this contracted work.

¢ The new Lower Parking Level layout starting from the existing entrance to the
Municipal Center off of Grant Ave, continuing along the front of the new Three
Story Addition, around the left side and terminating directly under the new
Computer Connection Addition from the existing Municipal Center to the existing

Library.

e The staggered recessed perimeter wall for the future terraced area between the
front of the existing Library and the intersections of Philadelphia Ave. and Maple
Ave. including the new Access Stair to the new Lower Parking Level. Please note
that the upper plaza area with the exception of the covered walkways along the face
of the new Three Story Addition and the new Computer Connection Addition were
not part of the base bid.

¢ The new Security Plaza and applicable new Security Parking below located on the
right side of the existing Theater is to be constructed to a point just short of the
existing rear Theater egress to the exterior. Please note that the overhead door at
the entrance to the new Security Parking area underneath the new Security Plaza
is not included. Also note the remainder of the plaza and the secured underground
parking area is to be constructed as part of the Gymnasium alternate. The new
Security Plaza will not receive any brick pavers as part of this contracted work.

e No landscaping will be provided under the present contract scope. All applicable
areas will receive seed, and mulch as applicable. The City's Department of Public
Works is to provide any applicable plantings as schematically outlined on the
Landscape Design plans as funding permits.

e New upgraded electrical service for the existing building and the new work
including constructing /renovating a space for it which will be located in the
existing basement storage area just behind Abel's existing computer workroom.

¢ Relocated interior building sewer mains and roof drain leaders as applicable to this
scope of work. This work is related to the sewer main relocation along Philadelphia
Ave. which will reduce the load presently contributing to the sewer problems as
exist.

e The contract sum presently in place for the scope of work as briefly outlined above
is $5,595,983.00. Please note that in order to obtain a use and occupancy permit
for this new work Alternate 5 in the present contract is required to be awarded in
the amount of $690,983.00.

End of general overview
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